Thomas Road
Streetscape

Request for Qualifications



 Welcome - Introductions

« Background
— Focus on bicycle & pedestrian improvements
— ADA Issues

— Project Assessment Report available on web
site — for entire corridor (68" Street to Pima
Rd):

or email: GMeyer@ ScottsdaleAz.gov

“



« 3 Alternatives previously studied — none
has been selected

* Phase 1 — Civic Center Plaza to (just west
of) Pima Rd.

— Pima Road intersection is separate project
* Budget: $3.6 Mil (Design & Construction)

* Not federally funded —at this time
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 Utility Relocations
— Overhead utility lines
— Underground catch basins/stormwater

 R.O.W. acquisition
* Bus Shelters — City standard




 Add dual turn lanes — northbound &
southbound Hayden at Thomas

» Add a right turn lanes eastbound at
Hayden & at Miller

 Modified road cross-section: 4 traffic
lanes, 2 bike lanes, raised median
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 Public Outreach

— 2 public meetings (gather input & return with
updated plans)

— DRB process
— Public Art process




Site Photos — Existing Conditions

No hike lanes
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Non-conforming ADA ramps




No landscape buffer
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* Which alternate design is preferred?

* |s there a preference for who is the lead
firm (Engineer or Landscape Architect)?

* Where can | find the Project Assessment
Report ? (www.ScottsdaleAz.Gov >
Streets & Transportation > Capital
Improvement Projects > Active Projects >
Thomas Road
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http://www.scottsdaleaz.gov/

* Where can | find the Appendix items -
Aerial Plans & Landscape Plans? (I will
emaill to you — send me an email)

« Can we meet to discuss guestions?

Ganal )



Public Art Scope

* Donna Isaac, Public Art Project Manager



Proposals

« Due: Jan. 26" at 11am

« Emaill (pdf) to: GMeyer@ ScottsdaleAz.gov
* Subject line: Thomas Road SOQ

* Limit: 10Mb & 10 pages (plus cover letter)
* Questions: (480) 312-2367

* Only contact - Gary Meyer

 Short-listed firms selected by Feb. 121
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mailto:GMeyer@ScottsdaleAz.gov

Evaluation Criteria

* Firm’s Capabilities — 30 pts.
* Project Features — 25 pts.

* Project Approach — 25 pts.
* Project Schedule — 10 pts.
* Local Knowledge — 5 pts.

» Active Contracts — 5 pts.
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